BID ISSUE VAMC WADE PARK

AMENDMENT 03 10/21/14 EXPAND AND RENOVATE
NUCLEAR MEDICINE AND RADIOLOGY
JANUARY 17, 2014 Project No. 541-14-101

SECTION 01 23 00
ALTERNATES

PART 1 GENERAL
1.1 DESCRIPTION

This section administrative and procedural requirements for alternates.
1.2 DEFINITIONS

A. Alternate: An amount proposed by bidders and stated on the Bid Form for
certain work defined in the bidding requirements that may be added to or
deducted from the base bid amount if Owner decides to accept a
corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1. Alternates described in this Section are part of the Work only if
enumerated in the Agreement.

2. The cost or credit for each alternate is the net addition to or
deduction from the Contract Sum to incorporate alternate into the
Work. No other adjustments are made to the Contract Sum.

1.3 PROCEDURES

A. Coordination: Revise or adjust affected adjacent work as necessary to
completely integrate work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory
objects, and similar items incidental to or required for a complete
installation whether or not indicated as part of alternate.

B. Notification: Immediately following award of the Contract, notify each
party involved, in writing, of the status of each alternate. Indicate
if alternates have been accepted, rejected, or deferred for later
consideration. Include a complete description of negotiated revisions
to alternates.

C. Execute accepted alternates under the same conditions as other work of
the Contract.

D. Schedule: A schedule of alternates is included at the end of this
Section.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION
3.1 SCHEDULE OF ALTERNATES

A. Alternate Bid Item 1 - Work includes general construction, alterations,

structural, mechanical, plumbing, fire protection, and electrical work,
utility systems, asbestos abatement, and necessary removal of existing

structures and construction and certain other items, however, delete all
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work, except blocking, associated with the lockers in Lockers BB-437 and

Cardiology Tech BC-442. All work to be completed within 1,007 calendar

days from date of receipt of Notice to Proceed.
- - -END - - -
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